

Scope & price

Work for GRIME. 50% payment upfront required to start. Client pays all ad media separately.

BUILD • ONE-TIME

\$40,000

- Custom Shopify storefront
- Amazon launch (store + listings + A+)
- Core apps connected (subs + reviews)
- Launch QA + handoff
- 50% (\$20,000) due upfront

RETAINER • MONTHLY

\$8,000 / mo

25 development hours included / month

- Shopify website maintenance
- Amazon maintenance
- Amazon PPC management (media ≤ \$5k/mo)
- Month 1: Meta + Google account setup

- Monthly reporting

Build — \$40,000

Deliverables for the project fee. 50% (\$20,000) due upfront; balance on launch.

SHOPIFY

- Custom OS 2.0 storefront for GRIME
- Home, collections, PDPs, core pages
- Drop-ready modular homepage sections
- Recharge + reviews installed & styled
- Email/SMS platform connected only
- SEO basics, mobile QA, admin handoff

AMAZON

- Brand Registry / account readiness
- Brand Store build
- Listings + variations for agreed ASINs
- Titles, bullets, search terms
- A+ / Brand Story for hero ASINs
- Launch setup + measurement baseline

Retainer — \$8,000 / month

25 hours included. Client pays all ad media. Management only below.

WEBSITE + AMAZON OPS

- Shopify technical support & updates
- Bug fixes and platform maintenance
- Minor merchandising / content updates
- Amazon listing health & catalogue updates
- Monthly performance reporting

PAID — MANAGEMENT ONLY

- Amazon PPC management while spend ≤ \$5,000/mo
- Media always billed to / paid by client
- Amazon spend over \$5k/mo: +10% of Amazon ad spend
- Month 1 only: Meta + Google account setup
- Ongoing Meta / Google management = separate

Above \$5k/mo Amazon spend: +10% of Amazon ad spend as management fee (e.g. \$80k spend → \$8,000). Major new builds = separate quote.

Quoted separately

Not in the \$40k build or \$8k retainer unless agreed in writing.

EMAIL MARKETING

- Campaigns & sends
- List growth / strategy
- Creative & copy
- Platform fees by client

FLows / AUTOMATIONS

- Welcome, abandon cart, post-purchase
- SMS journeys
- Flow builds & optimisation
- Klaviyo (or equiv.) programme

ONGOING META + GOOGLE

- Month 1 setup is in retainer
- Ongoing management quoted separate
- Typically 10–15% of spend or flat fee

– Media paid by client

Creative supplied by GRIME / Last Mile. Major new builds / new channels = separate quote.

4 / 4